

| | | | | | | | | | | | | | | |
|---|---|---------------------|---|--|---|------------------|-----------------------------|------------------|--|------------------|---|------------------|---|--|
| ABSTRACT OF OFFERS-CONSTRUCTION | | | 1. SOLICITATION NO. DACW57-01-B-0009 | | 2. DATE ISSUED 5/7/2001 | | 3. DATE OPENED 5/31/2001 | | PAGE 1 | | OF 1 | | PAGES 1 | |
| 4. ISSUING OFFICE DISTRICT ENGINEER PORTLAND DISTRICT, CORPS OF ENGINEERS P.O. BOX 2946 PORTLAND, OR 97208-2946 | | | | | I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION. | | | | | | | | | |
| | | | | | SIGNATURE SANDRA HILLEBRANDT, BID OPENING OFFICER | | | | | DATE SIGNED | | | | |
| 5. PROJECT TITLE Bank Protection at City of Grants Pass Water Filtration Plant | | | | | 8. GOVERNMENT ESTIMATE (CHECK A, B, OR C AND COMPLETE D, E, AND F.) | | | | 9. OFFERS | | | | | |
| | | | | | | | | | NO.1 | | NO.2 | | NO.3 | |
| | | | | | | | | | A. OFFEROR Bergerson Construction P O Box 387 Astoria, OR 97103 | | A. OFFEROR Advanced American Diving P O Box 1630 Oregon City, OR 97045 | | A. OFFEROR Triad Mechanical, Inc. 2133 N. Argyle Street Portland, OR 97217 | |
| | | | | | A. HIRED LABOR | | | | B. BID SECURITY Yes | | B. BID SECURITY Yes | | B. BID SECURITY Yes | |
| | | | | | X B. REASONABLE CONTRACT (WITHOUT PROFIT) | | | | C. ADDENDA ACKNOWLEDGE Yes | | C. ADDENDA ACKNOWLEDGE Yes | | C. ADDENDA ACKNOWLEDGE Yes | |
| | | | | C. REASONABLE CONTRACT (INCLUDING PROFIT) | | | | | | | | | | |
| 6. NUMBER OF ADDENDA ISSUED | | | | | 1 | | SB | | SB | | SB | | SB | |
| 7A. ITEM NO. | 7B. DESCRIPTION OF OFFERED ITEM | 7C. EST QUANTITY | D. UNIT | E. UNIT PRICE | F. ESTIMATED AMOUNT | D. UNIT PRICE | F. ESTIMATED AMOUNT | D. UNIT PRICE | F. ESTIMATED AMOUNT | D. UNIT PRICE | F. ESTIMATED AMOUNT | D. UNIT PRICE | F. ESTIMATED AMOUNT | |
| 1 | Mobilization and Demobilization | 1 | LS | XXXXXX | \$ 42,776.00 | XXXXXX | \$ 133,550.00 | XXXXXX | \$ 150,000.00 | XXXXXX | \$ 115,240.00 | | | |
| 2 | Clearing and Grubbing | 1 | LS | XXXXXX | \$ 6,807.00 | XXXXXX | \$ 45,200.00 | XXXXXX | \$ 62,000.00 | XXXXXX | \$ 66,030.00 | | | |
| 3 | Bank Stabilization | 1 | LS | XXXXXX | \$ 31,004.00 | XXXXXX | \$ 55,140.00 | XXXXXX | \$ 50,000.00 | XXXXXX | \$ 107,600.00 | | | |
| 4 | Active Intake Deck Demolition | 1 | LS | XXXXXX | \$ 1,591.00 | XXXXXX | \$ 18,400.00 | XXXXXX | \$ 5,000.00 | XXXXXX | \$ 8,420.00 | | | |
| 5 | Sheet Pile Wall | 1 | LS | XXXXXX | \$ 562,038.00 | XXXXXX | \$ 522,972.00 | XXXXXX | \$ 684,320.00 | XXXXXX | \$ 873,700.00 | | | |
| 6 | Bank Improvement | 1 | LS | XXXXXX | \$ 776,939.00 | XXXXXX | \$ 294,614.00 | XXXXXX | \$ 500,000.00 | XXXXXX | \$ 374,950.00 | | | |
| 7 | Active Intake Construction | 1 | LS | XXXXXX | \$ 16,431.00 | XXXXXX | \$ 32,940.00 | XXXXXX | \$ 40,000.00 | XXXXXX | \$ 38,200.00 | | | |
| 8 | Landscaping | 1 | LS | XXXXXX | \$ 30,412.00 | XXXXXX | \$ 10,001.00 | XXXXXX | \$ 52,000.00 | XXXXXX | \$ 62,640.00 | | | |
| 9 | Furnish H-Piles, as Directed by the Government. (Optional) | NTE 16 | EA | \$1,213.00 | \$ 19,414.00 | \$4,085 | \$ 65,360.00 | \$1,430 | \$ 22,880.00 | \$2,300 | \$ 36,800.00 | | | |
| | (Piles Must be Available On-Site Within 1 Week of Direction) | | | | | | | | | | | | | |
| 10 | Install Repair Sections (Optional) | NTE 8 | EA | \$37,536.00 | \$ 300,288.00 | \$10,200 | \$ 81,600.00 | \$3,900 | \$ 31,200.00 | \$12,300 | \$ 98,400.00 | | | |
| | | | | | | | | | | | | | | |
| | | | | | | | | | | | | | | |
| | TOTAL SCHEDULE NO. 1 | | | | \$ 1,787,700.00 | | \$1,259,777.00* | | \$ 1,597,400.00 | | \$ 1,781,980.00 | | | |
| | ACCEPTANCE LIMITATION - DAYS | | | | | | | | | | | | | |
| | INFORMALITIES | | | | | | | | | | | | | |