




**US Army Corps  
of Engineers**  
Portland District

# Columbia River Channel Improvement Project


## Tentative 2005 Dredging Plan



# Columbia River Estuary

## RM 3-16

US Army Corps  
of Engineers  
Portland District






US Army Corps  
of Engineers  
Portland District

RM 95-105

Re-handle operation  
with Dredge Oregon





US Army Corps  
of Engineers  
Portland District

# Tentative Contract Quantities

## Base Contract

Mouth of the Columbia River	1.0 mcy
RM 3-16	4.1 mcy
RM 95-105 <b>West Hayden Island</b>	2.3 mcy
(RM 103 to RM 105 - Consolidated Material)	

## Optional Items

RM 16 to RM 17+28	650 kcy
(A) RM 95-105 <b>Gateway</b>	1.3 mcy
(B) RM 95-105 <b>Gateway</b>	1.0 mcy
O&M RM 20-95	600 kcy



**US Army Corps  
of Engineers**  
Portland District

# **Tentative Schedule**

- |                                  |                            |
|----------------------------------|----------------------------|
| ■ <b>Advertise</b>               | <b>February 7, 2005</b>    |
| ■ <b>Pre-Bid Conference</b>      | <b>February 24, 2005</b>   |
| ■ <b>Bid Opening</b>             | <b>March 9, 2005</b>       |
| ■ <b>Award</b>                   | <b>March 21, 2005</b>      |
| ■ <b>Notice to Proceed (NTP)</b> | <b>TBD</b>                 |
| ■ <b>Construction</b>            | <b>NTP – December 2005</b> |



**US Army Corps  
of Engineers**  
Portland District

Questions about this contract should be  
directed to Ralph Banse-Fay, Contracting  
Division, at 503-808-4612.