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                                                                        ****TOTAL PROJECT COST SUMMARY - BCE**** PAGE  1  OF  4

THIS COST IS BASED ON THE FEASIBILITY REPORT DATED MAY 2004 Revision Date: 16-Apr-04

PROJECT: CRIM'S ISLAND SECTION 536 STUDY DISTRICT: PORTLAND Print Date: 21-Apr-04

LOCATION:  SCOLUMBIA RIVER RM 54-57 P.O.C.:  PAT JONES, CHIEF, COST ENGINEERING SECTION

CURRENT COST ESTIMATE PREPARED: Apr-04 AUTHORIZ./BUDGET YEAR:  2004 FULLY FUNDED ESTIMATE

EFFECTIVE PRICING LEVEL: Apr-04 EFFECT. PRICING LEVEL:  APR 2004

ACCOUNT COST CNTG CNTG TOTAL OMB COST CNTG TOTAL FEATURE OMB COST CNTG FULL

NUMBER FEATURE DESCRIPTION ($K) ($K) (%) ($K) (%) ($K) ($K) ($K) MID PT (%) ($K) ($K) ($K)

06- - - FISH & WILDLIFE FACILITIES 2618.1 392.7 15% 3010.8 0.0% 2618.1 392.7 3010.8 2.3% 2677.7 401.7 3079.4

TOTAL CONSTRUCTION COSTS =====> 2618.1 392.7 15% 3010.8 0.0% 2618.1 392.7 3010.8 2.3% 2677.7 401.7 3079.4

0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0 0.0

01 - - - LANDS AND DAMAGES 0.0 0.0 0% 0.0 0.0% 0.0 0.0 0.0 0.0% 0.0 0.0 0.0

22--- FEASIBILITY STUDIES 410.0 0.0 0% 410.0 0.0% 410.0 0.0 410.0 0.0% 410.0 0.0 410.0

30 - - - PLANNING, ENGINEERING AND DESIGN 192.0 20.4 11% 212.4 0.0% 192.0 20.4 212.4 0.6% 193.0 20.5 213.6

31 - - - CONSTRUCTION MANAGEMENT 151.8 16.0 11% 167.8 0.0% 151.8 16.0 167.8 2.5% 155.5 16.4 171.9

TOTAL  PROJECT COST  =========> 3371.9 429.1 13% 3801.0 3371.9 429.1 3801.0 1.9% 3436.2 438.6 3874.8

 

 


