
1. SOLICITATION NO.2. DATE ISSUED 3. DATE OPENED PAGE 1 OF            1 PAGES
3/11/2002 5/23/2002

4.  ISSUING OFFICE I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR  97208-2946 SUSAN MECHALS, BID OPENING OFFICER
5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
The Dalles Fishway Dewatering D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR
Improvements Knight Construction & Supply Strider Construction Co., Inc. McClure and Sons Inc.
 A. HIRED LABOR 28308 N Cedar Road 4721 Northwest Drive 16300 Mill Creek Blvd, G4

Deer Park, WA 99006-8357 Bellingham, WA 98226 Mill Creek, WA 98012
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY

X     (WITHOUT PROFIT) Yes Yes Yes
C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGEDC. ADDENDA ACKNOWLEDGEDADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) Four Four Four

6.  NUMBER OF ADDENDA ISSUED SB                                   SB                                                SB
7A.  
ITEM 7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 Mobilization and Demobilization 1 Job 155,667.00$       155,667.00$         284,591.00$  284,591.00$        320,000.00$ 320,000.00$      200,000.00$ 200,000.00$        

2 Material and Equipment Disposal 1 Job 150,585.00$       150,585.00$         126,984.00$  126,984.00$        85,000.00$   85,000.00$        100,000.00$ 100,000.00$        

3 Steel Stoplogs Fabrication 1 Job 1,761,762.00$    1,761,762.00$      969,250.00$  969,250.00$        970,000.00$ 970,000.00$      950,000.00$ 950,000.00$        

4 Concrete Stoplogs Fabrication 1 Job 784,339.00$       784,339.00$         620,444.00$  620,444.00$        610,000.00$ 610,000.00$      700,000.00$ 700,000.00$        

5 Refurbish Existing Concrete Stoplogs 1 Job 1,840,007.00$    1,840,007.00$      765,838.00$  765,838.00$        970,000.00$ 970,000.00$      870,000.00$ 870,000.00$        

6 Cast In Place Concrete 1 Job 75,958.00$         75,958.00$           137,002.00$  137,002.00$        140,000.00$ 140,000.00$      150,000.00$ 150,000.00$        

7 Concrete Repair 30 Sq Ft 29.00$                870.00$                83.00$           2,490.00$            500.00$        15,000.00$        250.00$        7,500.00$            

8 Rail Repair & Miscellaneous Meal Work 1 Job 64,942.00$         64,942.00$           46,919.00$    46,919.00$          33,000.00$   33,000.00$        21,000.00$   21,000.00$          

9 Telescoping Weirs & Wire Rope 1 Job 569,595.00$       569,595.00$         341,403.00$  341,403.00$        370,000.00$ 370,000.00$      350,000.00$ 350,000.00$        

10 Turbine Pumps 1 Job 132,173.00$       132,173.00$         174,296.00$  174,296.00$        200,000.00$ 200,000.00$      300,000.00$ 300,000.00$        

11 Submersible Pumps 1 Job 212,785.00$       212,785.00$         467,775.00$  467,775.00$        490,000.00$ 490,000.00$      516,500.00$ 516,500.00$        

12 Electrical Work 1 Job 298,541.00$       298,541.00$         263,488.00$  263,488.00$        300,000.00$ 300,000.00$      500,000.00$ 500,000.00$        

13 Pump Rooms Alterations 1 Job 4,096.00$           4,096.00$             55,176.00$    55,176.00$          29,000.00$   29,000.00$        20,000.00$   20,000.00$          

14 Services of Skilled General Craftsmen 200 Hrs 40.00$                8,000.00$             90.00$           18,000.00$          90.00$          18,000.00$        80.00$          16,000.00$          

15 Services of Skilled Electrical Craftsmen 40 Hrs 45.00$                1,800.00$             113.00$         4,520.00$            100.00$        4,000.00$          90.00$          3,600.00$            

 

  
TOTAL SCHEDULE NO. 1 6,061,120.00$      4,278,176.00$     4,554,000.00$   4,704,600.00$     
ACCEPTANCE LIMITATION - DAYS 60 60 60
INFORMALITIES

NSN 7540-01-150-0981 1419-101 STANDARD FORM  1419 (10-3)

Advanced American Diving Service, Inc. - SB  Transco Industries, Inc. - SB PK Contractors, Inc. - SB R. H. Grover, Inc. - SB
PO Box 1630 5534 NE 122nd Avenue PO Box 3807 PO Box 18010
Oregon City, OR 97045 Portland, OR 97230 Spokane, WA 99220-3807 Missoula, MT 59808-8010
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$4,715,717.00 $4,898,145.00 $5,369,404.00 $6,187,044.10


