
1. SOLICITATION NO.2. DATE ISSUED3. DATE OPENED PAGES
5/24/2004 7/7/2004

4.  ISSUING OFFICE I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR  97208-2946 KENNETH PIPER, BID OPENING OFFICER
5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR

MOUNT ST. HELENS ERUPTION Rock & Company AIS Construction Company ECI
SPIRIT LAKE OUTLET TUNNEL A. HIRED LABOR 995 North 5th Avenue 797 Rincon Hill Road 1334 Wildwood Road

Brighton, CO 80603 Carpinteria, CA 93013 St. Cloud, MN 50303
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY

X     (WITHOUT PROFIT) Yes Yes Yes
C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGED C. ADDENDA ACKNOWLEDGED ADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) Yes Yes Yes

6.  NUMBER OF ADDENDA ISSUED 2 SB Unknown SB
7A.
ITEM7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QTY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 Mobilization and Demobilization 1 LS XXXXX 214,830.00$       XXXXX 108,500.00$        XXXXX 140,000.00$      XXXXX 150,000.00$        

2 Freight Helicopter XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

2A First 15 Hours 15 HR 5,061.75$          75,926.25$         7,200.00$         108,000.00$        5,500.00$          82,500.00$        6,000.00$        90,000.00$          

2B Over 15 Hours 10 HR 5,061.75$          50,617.50$         7,200.00$         72,000.00$          5,500.00$          55,000.00$        6,200.00$        62,000.00$          

3 Commuter/Evacuation Helicopter 40 DAY 1,607.99$          64,319.60$         1,270.00$         50,800.00$          2,500.00$          100,000.00$      1,600.00$        64,000.00$          

4 Scaling XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

4AA    First 1100 Square Yards (Yd²) 1,100 Yd² 9.38$                 10,318.00$         35.00$              38,500.00$          50.00$               55,000.00$        98.00$             107,800.00$        

4AB    Over 1100 Yd² 300 Yd² 18.75$               5,625.00$           29.00$              8,700.00$            35.00$               10,500.00$        17.00$             5,100.00$            

5 Slope Maintenance XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

5AA    First 600 Yd² 600 Yd² 64.87$               38,922.00$         50.00$              30,000.00$          100.00$             60,000.00$        102.00$           61,200.00$          

5AB    Over 600 Yd² 100 Yd² 123.47$             12,347.00$         35.00$              3,500.00$            60.00$               6,000.00$          61.00$             6,100.00$            

6 Rock Bolts XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

6AA    First 300 LF 300 LF 43.30$               12,990.00$         55.00$              16,500.00$          175.00$             52,500.00$        230.00$           69,000.00$          

6AB    Over 300 LF 300 LF 86.60$               25,980.00$         55.00$              16,500.00$          45.00$               13,500.00$        160.00$           48,000.00$          

7 Anchor Pins XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

7AA    First 30 30 EA 155.13$             4,653.90$           208.00$            6,240.00$            500.00$             15,000.00$        1,270.00$        38,100.00$          

7AB    Over 30 30 EA 310.25$             9,307.50$           208.00$            6,240.00$            250.00$             7,500.00$          930.00$           27,900.00$          

8 Weep Holes XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

8AA    First 10 10 EA 87.20$               872.00$              25.00$              250.00$               500.00$             5,000.00$          16.00$             160.00$               

8AB    Over 10 10 EA 87.20$               872.00$              25.00$              250.00$               250.00$             2,500.00$          12.00$             120.00$               

9 Wick Drains XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

9AA    First 200 LF 200 LF 5.44$                 1,088.00$           5.00$                1,000.00$            150.00$             30,000.00$        1.00$               200.00$               

9AB    Over 200 LF 100 LF 8.37$                 837.00$              5.00$                500.00$               65.00$               6,500.00$          1.00$               100.00$               

10 Shotcrete Spider Plate XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

10AA    First 250 250 EA 54.19$               13,547.50$         80.00$              20,000.00$          75.00$               18,750.00$        36.50$             9,125.00$            
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10AB    Over 250 50 EA 85.45$               4,272.50$           80.00$              4,000.00$            50.00$               2,500.00$          26.50$             1,325.00$            

11 Shotcrete  XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

11AA    First 150 Cubic Yards (Yd³) 150 Yd³ 1,406.60$          210,990.00$       750.00$            112,500.00$        1,300.00$          195,000.00$      1,650.00$        247,500.00$        

11AB    Over 150 Yd³ 75 Yd³ 1,501.79$          112,634.25$       750.00$            56,250.00$          1,100.00$          82,500.00$        960.00$           72,000.00$          

12 Water Treatment (for cleaning

 equipment if wet placement). 1 LS XXXXX 5,888.00$           XXXXX XXXXX 5,000.00$          XXXXX 10,400.00$          

OPTIONAL ITEM

13 Shotcrete, 3510 Bench XXX XXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX XXXXX

13AA    First 12 Yd³ 12 Yd³ 1,501.79$          18,021.48$         700.00$            8,400.00$            1,250.00$          15,000.00$        1,650.00$        19,800.00$          

13AB    Over 12 Yd³ 4 Yd³ 1,501.79$          6,007.16$           700.00$            2,800.00$            1,100.00$          4,400.00$          1,650.00$        6,600.00$            

GRAND TOTAL 900,866.64$       671,430.00$        964,650.00$      1,096,530.00$     

ACCEPTANCE LIMITATION - DAYS 60 Days 60 Days 60 Days

INFORMALITIES
NSN 7540-01-150-0981 1419-101 STANDARD FORM  1419 (10-3)

4 Strider Construction, Bellingham WA
 

5 Abhe & Svoboda, Prior Lake, MN

6 Johnson Western Gun., San Leandro, CA

7 Hi-Tech Rockfall Const. Forest Grove, OR

8 Jensen Drilling Co., Eugene, OR

9 Jay Jackson & Assoc. Homedale, ID

1,172,000.00$     

1,217,710.00$     

1,274,550.00$     

1,410,150.00$     

1,447,250.00$     

1,474,900.00$     


