ABS	TRACT OF OFFERS-CONSTRUCTION	1. SOLICITA DACW57-0			04/06/2001		04/20/2001	PAG	E		1	OF			1	PAGES	
4. IS	SUING OFFICE	DACW57-0	1-6-0006	I CE	RTIFY THAT	ΙΗ	AVE OPENED,					S A	BSTRACT				
DISTRICT ENGINEER PORTLAND DISTRICT, CORPS OF ENGINEERS P.O. BOX 2946 PORTLAND, OR 97208-2946				ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION. SIGNATURE DATE SIGNED													
				SUSAN MECHALS, BID OPENING OFFICER													
	ROJECT TITLE		8. GOVI	_	MENT ESTIM	_						9. 0	OFFERS				
				CK A, B, OR C AND COMPLETE D, E, AND F.) A. HIRED LABOR				NO.1 A. OFFEROR Manson Construction Co. 5209 East Marginal Way South				NO.2				NO.3 A. OFFEROR	
															nership		
X			X									Yes				B. BID SECURITY	
				C.	REASONABLI	E C	ONTRACT	C. Al	DDENDA	ACK	(NOWLEDGE	C. ADDENDA ACKNOWLEDGED			OWLEDGED	ADDENDA ACKNOWLEDGE	
6. N	UMBER OF ADDENDA ISSUED				•		ŕ	LB				LB					
7A. ITEN	7B. DESCRIPTION OF OFFERED ITEM		D.			F. E		D. UI						F. E	STIMATED	D. UNIT	F. ESTIMATE
NO.		QUANTITY	UNIT	PRI	CE	AM	OUNT	PRIC	E	AMO	TNUC	PR	ICE	AMC	DUNT	PRICE	AMOUNT
1	Mobilization and Demobilization	1	Job	\$	574,515.00	\$	574,515.00	\$ 47	5,000.00	\$	475,000.00	\$1	,267,614.00	\$	1,267,614.00		
2	Rogue River Entrance, Dredge																
	and Dispose	52,000	Yd3	\$	3.82	\$	198,640.00	\$	9.00	\$	468,000.00	\$	4.88	\$	253,760.00		
3	Coquille River Entrance, Dredge																
	and Dispose	20,000	Yd3	\$	2.34	\$	46,800.00	\$	3.00	\$	60,000.00	\$	3.47	\$	69,400.00		
4	Siuslaw River Entrance, Dredge																
	and Dispose	100,000	Yd3	\$	1.95	\$	195,000.00	\$	2.00	\$	200,000.00	\$	2.96	\$	296,000.00		
5	Inter-project Transit Mileage	XXXXX	XXX		XXXXX		XXXXX		XXXXX		XXXXX		XXXXX		XXXXX		
5A	First 200 Miles	200	Mile	\$	103.45	\$	20,690.00	\$	150.00	\$	30,000.00	\$	107.00	\$	21,400.00		
5B	Over 200 Miles	150	Mile	\$	103.45	\$	15,517.50	\$	100.00	\$	15,000.00	\$	107.00	\$	16,050.00		
6	Standy Time	10	Day	\$	12,189.77	\$	121,897.70	\$ 1	0,000.00	\$	100,000.00	\$	14,665.00	\$	146,650.00		
																	_
	TOTAL SCHEDULE NO. 1					\$	1,173,060.20			\$	1,348,000.00			\$	2,070,874.00		
	ACCEPTANCE LIMITATION - DAYS INFORMALITIES																

NSN 7540-01-150-0981 1419-101 STANDARD FORM 1419 (10-3)

	J	