

ABSTRACT OF OFFERS-CONSTRUCTION			1. SOLICITATION NO. DACW57-01-B-0008		2. DATE ISSUED 5/17/2001		3. DATE OPENED 7/26/2001		PAGE 1 OF 1 PAGES								
4. ISSUING OFFICE DISTRICT ENGINEER PORTLAND DISTRICT, CORPS OF ENGINEERS P.O. BOX 2946 PORTLAND, OR 97208-2946					I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.												
					SIGNATURE					DATE SIGNED							
					SUSAN MECHALS, BID OPENING OFFICER												
5. PROJECT TITLE COOS BAY CHANNEL MAINTENANCE DREDGING, 2001			8. GOVERNMENT ESTIMATE (CHECK A, B, OR C AND COMPLETE D, E, AND F.)			9. OFFERS											
						NO.1		NO.2		NO.3							
			X			A. HIRED LABOR			A. OFFEROR Manson Construction Co. 5209 E Marginal Way South Seattle, WA 98134		A. OFFEROR Dutra Dredging Co. 1000 Point San Pedro San Rafael, CA 94901		A. OFFEROR American Construction Co., Inc. 411 13th Street Everett, WA 98201				
						B. REASONABLE CONTRACT (WITHOUT PROFIT)			B. BID SECURITY Yes		B. BID SECURITY Yes		B. BID SECURITY Yes				
						C. REASONABLE CONTRACT (INCLUDING PROFIT)			C. ADDENDA ACKNOWLEDGED Yes - 3		C. ADDENDA ACKNOWLEDGED Yes - 3		C. ADDENDA ACKNOWLEDGED Yes - 3				
6. NUMBER OF ADDENDA ISSUED						LB				LB				SB			
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST QTY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT				
1	Mobilization and Demobilization	1	JB	\$ 284,000.00	\$ 284,000.00	\$ 240,000.00	\$ 240,000.00	\$ 398,500.00	\$ 398,500.00	\$ 221,000.00	\$ 221,000.00						
2	Dredging and Placement of Materials, Coos Bay Channel, River Miles 13+25+00 to 13+38+25, East Half Channel, and 13+39+00 to 14+00+00, West Half Channel	85,000	YD3	\$ 5.68	\$ 482,800.00	\$ 4.00	\$ 340,000.00	\$ 4.40	\$ 374,000.00	\$ 6.55	\$ 556,750.00						
3	Deleted																
4	Deleted																
TOTAL SCHEDULE NO. 1					\$ 766,800.00		\$ 580,000.00		\$ 772,500.00		\$ 777,750.00						
ACCEPTANCE LIMITATION - DAYS							60 Days		65 Days		60 Days						
INFORMALITIES																	