

ABSTRACT OF OFFERS-CONSTRUCTION			1. SOLICITATION NO. DACW57-01-B-0013		2. DATE ISSUED 7/18/2001		3. DATE OPENED 8/21/2001		PAGE 1 OF 1 PAGES			
4. ISSUING OFFICE  DISTRICT ENGINEER PORTLAND DISTRICT, CORPS OF ENGINEERS P.O. BOX 2946 PORTLAND, OR 97208-2946					I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.							
					SIGNATURE					DATE SIGNED		
					SUSAN MECHALS, BID OPENING OFFICER							
5. PROJECT TITLE  COLUMBIA RIVER MAINTENANCE DREDGING BY CLAMSHELL, 2001 OREGON AND WASHINGTON			8. GOVERNMENT ESTIMATE (CHECK A, B, OR C AND COMPLETE D, E, AND F.)			9. OFFERS						
						NO.1		NO.2		NO.3		
			A. HIRED LABOR			A. OFFEROR Hickey Marine Enterprises, Inc. 6801 NW Old Lower River Rd. Vancouver, WA 98660		A. OFFEROR J.E. McAmis, Inc. 3125 Southgate Lane Chico, CA 95928		A. OFFEROR American Construction Co., Inc. 411 13th Street Everett, WA 98201		
			X B. REASONABLE CONTRACT (WITHOUT PROFIT)			B. BID SECURITY Yes		B. BID SECURITY Yes		B. BID SECURITY Yes		
			C. REASONABLE CONTRACT (INCLUDING PROFIT)			C. ADDENDA ACKNOWLEDGED Yes		C. ADDENDA ACKNOWLEDGED Yes		C. ADDENDA ACKNOWLEDGED Yes		
6. NUMBER OF ADDENDA ISSUED						SB				SB		
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST QTY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	
1	Mobilization and Demobilization	1	JB	\$ 152,000.00	\$ 152,000.00	\$ 65,000.00	\$ 65,000.00	\$ 75,000.00	\$ 75,000.00	\$195,600.00	\$ 195,600.00	
2	Oregon Slough, Dredge and Dispose	55,000	Yd3	\$ 4.97	\$ 273,350.00	\$ 2.59	\$ 142,450.00	\$ 5.00	\$ 275,000.00	\$ 3.45	\$ 189,750.00	
3	Wahkiakum Ferry Crossing, Dredge and Dispose	21,000	Yd3	\$ 5.67	\$ 119,070.00	\$ 3.75	\$ 78,750.00	\$ 5.00	\$ 105,000.00	\$ 3.90	\$ 81,900.00	
4	Slaughters Bar, Dredge and Dispose	33,000	Yd3	\$ 5.34	\$ 176,220.00	\$ 3.25	\$ 107,250.00	\$ 4.60	\$ 151,800.00	\$ 4.05	\$ 133,650.00	
5	Other Dredging Locations As Directed, Dredge and Dispose (Optional)	XXX	XXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	
5A	First 10,000 Cubic Yards	10,000	Yd3	\$ 5.85	\$ 58,500.00	\$ 2.75	\$ 27,500.00	\$ 4.35	\$ 43,500.00	\$ 5.00	\$ 50,000.00	
5B	Over 10,000 Cubic Yards	10,000	Yd3	\$ 5.85	\$ 58,500.00	\$ 2.75	\$ 27,500.00	\$ 3.95	\$ 39,500.00	\$ 4.00	\$ 40,000.00	
6	Inter-project Transit Mileage	XXX	XXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	
6A	First 150 miles	150	MI	\$ 127.00	\$ 19,050.00	\$ 75.00	\$ 11,250.00	\$ 46.00	\$ 6,900.00	\$ 50.00	\$ 7,500.00	
7AB	Over 150 miles	50	MI	\$ 127.00	\$ 6,350.00	\$ 75.00	\$ 3,750.00	\$ 46.00	\$ 2,300.00	\$ 30.00	\$ 1,500.00	
TOTAL SCHEDULE NO. 1					\$ 863,040.00		\$ 463,450.00		\$ 699,000.00		\$ 699,900.00	
ACCEPTANCE LIMITATION - DAYS							60 Days		60 Days		60 Days	
INFORMALITIES												

