

ABSTRACT OF OFFERS-CONSTRUCTION			1. SOLICITATION DACW57-03-B-0008		2. DATE ISSUED 6/25/2003		3. DATE OPENED 8/12/2003		PAGE 1 OF 1 PAGES				
4. ISSUING OFFICE DISTRICT ENGINEER PORTLAND DISTRICT, CORPS OF ENGINEERS P.O. BOX 2946 PORTLAND, OR 97208-2946					I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.								
					SIGNATURE					DATE SIGNED			
					CHARLES CLEMENS, BID OPENING OFFICER								
5. PROJECT TITLE THE DALLES DAM SPILLWALL THE DALLES, OREGON			8. GOVERNMENT ESTIMATE (CHECK A, B, OR C AND COMPLETE D, E, AND F.)			9. OFFERS							
						NO.1		NO.2		NO.3			
			X			A. HIRED LABOR		A. OFFEROR Robert B. Goebel General Contr. PO Box 3086 Spokane, WA 99220-3086		A. OFFEROR Advanced American Diving PO Box 1630 Oregon City, OR 97045		A. OFFEROR Knight Construction & Supply 28308 N. Cedar Road Deer Park, WA 99006	
						B. REASONABLE CONTRACT (WITHOUT PROFIT)		B. BID SECURITY Yes		B. BID SECURITY Yes		B. BID SECURITY Yes	
			C. REASONABLE CONTRACT (INCLUDING PROFIT)		C. ADDENDA ACKNOWLEDGED Two SB		C. ADDENDA ACKNOWLEDGED Two SB		ADDENDA ACKNOWLEDGED Two SB				
6. NUMBER OF ADDENDA ISSUED						SB				SB			
7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST QTY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT		
1	Mobilization and Demobilization	1	JB	\$ 330,238.00	\$ 330,238.00	\$ 400,000.00	\$ 400,000.00	\$ 389,000.00	\$ 389,000.00	\$ 989,166.00	\$ 989,166.00		
2	Remove Baffles NTE	2	EA	\$ 33,079.00	\$ 66,158.00	\$ 70,000.00	\$ 140,000.00	\$ 10,000.00	\$ 20,000.00	\$ 28,697.00	\$ 57,394.00		
3	Construct Spillwall Between Spillway Bay Nos. 6 and 7.	1	JB	\$ 2,101,041.00	\$ 2,101,041.00	\$ 1,486,000.00	\$ 1,486,000.00	\$ 1,540,000.00	\$ 1,540,000.00	\$2,122,159.00	\$ 2,122,159.00		
4	Install Rock Anchors in Spillwall Between Spillway Bay Nos. 6 and 7.	177	EA	\$ 10,280.00	\$ 1,819,560.00	\$ 5,700.00	\$ 1,008,900.00	\$ 7,900.00	\$ 1,398,300.00	\$ 6,442.00	\$ 1,140,234.00		
5	Services of a Skilled Craftsman	100	HR	\$ 91.00	\$ 9,100.00	\$ 80.00	\$ 8,000.00	\$ 150.00	\$ 15,000.00	\$ 102.00	\$ 10,200.00		
6	Remove Existing Concrete and Rock Between Spillway Bay No. 1 and North Fishway.	1	JB	\$ 407,827.00	\$ 407,827.00	\$ 285,000.00	\$ 285,000.00	\$ 412,000.00	\$ 412,000.00	\$ 363,385.00	\$ 363,385.00		
7	Construct Spillwall Between Spillway Bay No. 1 and North Fishway.	1	JB	\$ 596,698.00	\$ 596,698.00	\$ 285,000.00	\$ 285,000.00	\$ 350,000.00	\$ 350,000.00	\$ 661,344.00	\$ 661,344.00		
8	Install Rock Anchors Spillway Bay No. 1 and North Fishway.	48	EA	\$ 10,292.50	\$ 494,040.00	\$ 5,700.00	\$ 273,600.00	\$ 7,900.00	\$ 379,200.00	\$ 6,673.00	\$ 320,304.00		
9	Remove Floating Plant from Spillwall work areas for Emergency Spilling (OPT)	2	EA	\$ 12,178.00	\$ 24,356.00	\$ 5,000.00	\$ 10,000.00	\$ 2,000.00	\$ 4,000.00	\$ 30,399.00	\$ 60,798.00		
10	StandbyTime for Floating Plant Removed from the Spillwall work areas during Emergency Spilling (Optional)	80	HR	\$ 453.90	\$ 36,312.00	\$ 300.00	\$ 24,000.00	\$ 200.00	\$ 16,000.00	\$ 471.00	\$ 37,680.00		
11	Penetration Grouting (Optional)	500	Ft3	\$ 252.30	\$ 126,150.00	\$ 225.00	\$ 112,500.00	\$ 197.00	\$ 98,500.00	\$ 29.00	\$ 14,500.00		
12	Repairs to Stilling Basin Surface (OPT)	10	Yd3	\$ 1,655.00	\$ 16,550.00	\$ 1,000.00	\$ 10,000.00	\$ 2,000.00	\$ 20,000.00	\$ 1,900.00	\$ 19,000.00		
13	Contact Grouting, Void (Optional)	100	Ft3	\$ 249.00	\$ 24,900.00	\$ 75.00	\$ 7,500.00	\$ 77.00	\$ 7,700.00	\$ 29.00	\$ 2,900.00		
14	Bay 1 Erosion Hole Repair (Optional)	1	JB	\$ 185,369.00	\$ 185,369.00	\$ 153,000.00	\$ 153,000.00	\$ 350,000.00	\$ 350,000.00	\$ 146,828.00	\$ 146,828.00		
GRAND TOTAL					\$ 6,238,299.00		\$ 4,203,500.00		\$ 4,999,700.00		\$ 5,945,892.00		
ACCEPTANCE LIMITATION - DAYS							60 Days		60 Days		60 Days		
INFORMALITIES													