
1. SOLICITATION NO2. DATE ISSUED 3. DATE OPENED PAGE 1 OF 2 PAGES
7/9/2001 5/30/2001

4.  ISSUING OFFICE I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT
ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

DISTRICT ENGINEER
PORTLAND DISTRICT, CORPS OF ENGINEERS SIGNATURE DATE SIGNED
P.O. BOX 2946
PORTLAND, OR  97208-2946  Sandra Hillebrandt, BID OPENING OFFICER
5.  PROJECT TITLE 8. GOVERNMENT ESTIMATE  9. OFFERS

(CHECK A, B, OR C AND COMPLETE NO.1 NO.2 NO.3
Astoria East Boat Basin D, E, AND F.) A. OFFEROR A. OFFEROR A. OFFEROR
North Breakwater Repair Bergerson Construction, Inc. Advanced American Diving
Phase 3 A. HIRED LABOR 55 Portway, P. O. Box 387 P. O. Box 1630

Astoria, OR 97103 Oregon City, OR 97045
B. REASONABLE CONTRACT B. BID SECURITY B. BID SECURITY B. BID SECURITY

X     (WITHOUT PROFIT) Yes Yes
C.  REASONABLE CONTRACT C. ADDENDA  ACKNOWLEDGEDC. ADDENDA ACKNOWLEDGE ADDENDA ACKNOWLEDGED
     (INCLUDING PROFIT) Yes Yes

6.  NUMBER OF ADDENDA ISSUED 1 SB SB LB     SB     SDB     WO    ESB
7A.
ITEM 7B. DESCRIPTION OF OFFERED ITEM 7C. EST D. E. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED D. UNIT F. ESTIMATED
NO. QUANTITY UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

WORK SEASON I BID ITEMS (BETWEEN STATIONS 1+300 AND 1+360)

0001 Mobilization and Demobilization 1 LS XXXXX 135,000.00$         XXXXX 130,000.00$        XXXXX 200,000.00$      -$                     

0002 Breakwater Construction 1 LS XXXXX 559,320.00$         XXXXX 474,000.00$        XXXXX 590,000.00$      -$                     

0003 Furnish and Install Rip Rap 1861 MT 40.00$                74,440.00$           30.00$           55,830.00$          38.00$          70,718.00$        -$                     

0004 Furnish and Install Ganular Fill 3216 MT 23.00$                73,968.00$           20.00$           64,320.00$          30.00$          96,480.00$        -$                     

0005 Furnish and Install Quarry Spalls 1861 MT 24.00$                44,664.00$           25.00$           46,525.00$          25.00$          46,525.00$        -$                     

0006
Demolition and Disposal for Existing 
Causeway and for Float Relocations 1 LS XXXXX 32,000.00$           XXXXX 26,000.00$          XXXXX 150,000.00$      -$                     

0007 Furnish Steel Pipe Piling For Causeway 1 LS XXXXX 48,154.00$           XXXXX 48,154.00$          XXXXX 70,000.00$        -$                     

0008 Install Steel Test Piles For Causeway 1 LS XXXXX 33,000.00$           XXXXX 28,950.00$          XXXXX 50,000.00$        -$                     

0009 Drive Steel Pipe Piling For Causeway 15 EA 28,800.00$           1,500.00$      22,500.00$          3,000.00$     45,000.00$        -$                     

0010
Furnish and Install Causeway, Except 
Piling 1 LS XXXXX  $        180,000.00  XXXXX  $        177,573.00  XXXXX  $      450,000.00  $                      -   

0011 Relocate P Float 1 LS XXXXX 55,460.00$           XXXXX 47,202.00$          XXXXX 50,000.00$        

0012 Relocate Q Float 1 LS XXXXX 66,434.00$           XXXXX 56,302.00$          XXXXX 50,000.00$        

0013 Relocate S Float 1 LS XXXXX 19,500.00$           XXXXX 16,302.00$          XXXXX 30,000.00$        

0014

Pull and Re-Drive Steel Sheet Piling
Each Pair (Optional) As-directed by the 
Government 1 EA XXXXX 1,500.00$             XXXXX 1,500.00$            XXXXX 7,500.00$          

0015
Reboring Steel Pipe Piling For Causeway 
(Optional) As-directed by the Government 15 M $3,000.00 45,000.00$           3,000.00$      45,000.00$          1,500.00$     22,500.00$        

Subtotal for Bid Item Nos. 0001 thru 0015 1,397,240.00$      1,240,158.00$     1,928,723.00$   

WORK SEASON II BID ITEMS - (BETWEEN STATIONS 1+360 AND 1+540)

1001 Mobilization and Demobilization 1 LS XXXXX 130,000.00$         XXXXX 120,536.00$        XXXXX 210,000.00$      

1002 Breakwater Construction 1 LS XXXXX 1,609,200.00$      XXXXX 1,341,096.00$     XXXXX 1,540,000.00$   

1003 Furnish and Install Rip Rap 5180 MT 42 217,560.00$         30.00$           155,400.00$        39.00$          202,020.00$      

1004 Furnish and Install Granular Fill 14636 MT 24.15 353,459.40$         20.00$           292,720.00$        31.00$          453,716.00$      
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1005 Furnish and Install Quarry Spalls 5180 MT 25.2 130,536.00$         25.00$           129,500.00$        26.00$          134,680.00$      
1006 

to 
1013 NOT USED

1014

Pull and Re-Drive Steel Sheet Piling, 
Each Pair (Optional) As-directed by the 
Government 1 EA XXXXX 1,500.00$             XXXXX 1,500.00$            XXXXX 7,500.00$          

Subtotal for Bid Item Nos. 1001 thru 1015 2,442,255.40$      2,040,752.00$     2,547,916.00$   

WORK SEASON III - BIT ITEMS (BETWEEN STATIONS 1+540 AND 1+712.180+/-)

2001 Mobilization and Demobilization 1 LS XXXXX 138,000.00$         XXXXX 119,923.00$        XXXXX 216,600.00$      

2002 Breakwater Construction 1 LS XXXXX 1,557,600.00$      XXXXX 1,297,595.00$     XXXXX 1,645,000.00$   

2003 Furnish and Install Rip Rap 4624 MT 44.10$                203,918.40$         30.00$           138,720.00$        40.00$          184,960.00$      

2004 Furnish and Install Granular Fill 13625 MT 25.40$                346,075.00$         20.00$           272,500.00$        32.00$          436,000.00$      

2005 Furnish and Install Quarry Spalls 4358 MT 26.50$                115,487.00$         25.00$           108,950.00$        27.00$          117,666.00$      
2006 

to 
2013 NOT USED

2014

Pull and Re-Drive Steel Sheet Piling, 
Each Pair (Optional) As-directed by the 
Government 1 EA XXXXX 1,500.00$             XXXXX 1,500.00$            XXXXX

2015 NOT USED 7,500.00$          

2016 Furnish and Install Asphalt Pavement 1 LS 250,000.00$         286,473.00$  286,473.00$        240,000.00$ 240,000.00$      

Subtotal for Bid Item Nos. 2001 thru 2016 2,612,580.40$      2,225,661.00$     2,847,726.00$   

TOTAL SCHEDULE NO. 1 6,452,075.80$      5,506,571.00$     7,324,365.00$   -$                     
ACCEPTANCE LIMITATION - DAYS
INFORMALITIES

NSN 7540-01-150-0981 1419-101 STANDARD FORM  1419 (10-3)


