

4. ISSUING OFFICE DISTRICT ENGINEER PORTLAND DISTRICT, CORPS OF ENGINEERS P.O. BOX 2946 PORTLAND, OR 97208-2946	I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION. SIGNATURE KENNETH PIPER, BID OPENING OFFICER
DATE SIGNED	

5. PROJECT TITLE MAINTENANCE DREDGING BY CLAMSHELL, 2003	8. GOVERNMENT ESTIMATE (CHECK A, B, OR C AND COMPLETE D, E, AND F.) <input type="checkbox"/> A. HIRED LABOR <input checked="" type="checkbox"/> B. REASONABLE CONTRACT (WITHOUT PROFIT) <input type="checkbox"/> C. REASONABLE CONTRACT (INCLUDING PROFIT)	9. OFFERS		
		NO.1	NO.2	NO.3
		A. OFFEROR Hickey Marine 6801 NW Old Lower River Road Vancouver, WA 9866C	A. OFFEROR	A. OFFEROR
		B. BID SECURITY Yes	B. BID SECURITY	B. BID SECURITY
		C. ADDENDA ACKNOWLEDGED Yes	C. ADDENDA ACKNOWLEDGED	ADDENDA ACKNOWLEDGED
6. NUMBER OF ADDENDA ISSUED		SB		LB

7A. ITEM NO.	7B. DESCRIPTION OF OFFERED ITEM	7C. EST QTY	D. UNIT	E. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT	D. UNIT PRICE	F. ESTIMATED AMOUNT
1	Mobilization and Demobilization	1	JB	\$ 180,814.00	\$ 180,814.00	\$ 319,560.00	\$ 319,560.00		\$ -		\$ -
2	Dredging and Placement of Materials, Port Orford	25,000	Yd3	\$ 9.16	\$ 229,000.00	\$ 4.30	\$ 107,500.00		\$ -		\$ -
3	Dredging and Placement of Materials, Charleston Channel	5,000	Yd3	\$ 14.48	\$ 72,400.00	\$ 6.80	\$ 34,000.00		\$ -		\$ -
4	Dredging and Placement of Materials, Winchester Bay, East and West Boat Basins	10,000	Yd3	\$ 14.39	\$ 143,900.00	\$ 7.00	\$ 70,000.00		\$ -		\$ -
5	OPTIONAL - Dredging and Placement of Materials, Rogue River Boat Basin Access Channel	15,000	Yd3	\$ 12.19	\$ 182,850.00	\$ 5.10	\$ 76,500.00		\$ -		\$ -
6	OPTIONAL - Dredging and Placement of Materials, Chetco River Boat Basin Access Channel	8,000	Yd3	\$ 10.75	\$ 86,000.00	\$ 6.12	\$ 48,960.00		\$ -		\$ -
7	Inter-project transit mileage	XXX	XXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX	XXXXX
7A	First 40 miles	40	Miles	\$ 102.14	\$ 4,085.60	\$ 400.00	\$ 16,000.00		\$ -		\$ -
7B	Over 40 miles	105	Miles	\$ 102.14	\$ 10,724.70	\$ 425.00	\$ 44,625.00		\$ -		\$ -
TOTAL					\$ 909,774.30		\$ 717,145.00		\$ -		\$ -
ACCEPTANCE LIMITATION - DAYS							60 Days		60 Days		60 Days
INFORMALITIES											